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DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

DAAE07-01-G-N001 0010 2003DEC04 SEE SCHEDULE DXA4

W56HZV
TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

AMSTA-AQ-AHEB
LEON WILSON (586)574-7192

EMAIL: WILSONL@TACOM.ARMY.MIL

S2305A

DCMA  DETROIT
U.S. ARMY TANK & AUTOMOTIVE COMMAND
  (TACOM)
ATTN:  DCMAE-GJD
WARREN, MI  48397-5000

A NONE HQ0337

X

7W356

GENERAL DYNAMICS LAND SYSTEMS INC.
38500 MOUND ROAD
STERLING HEIGHTS, MI. 48310-3260

TYPE BUSINESS: Large Business Performing in U.S.

SEE SCHEDULE

See Block 15

SEE SCHEDULE

HQ0337

DFAS - COLUMBUS CENTER
DFAS-CO/NORTH ENTITLEMENT OPERATION
P.O. BOX 182266
COLUMBUS  OH   43218-2266

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Cost Contract

KIND OF CONTRACT:
  System Acquisition Contracts

JOHN REGENHARDT /SIGNED/
REGENHAJ@TACOM.ARMY.MIL (586)574-6973

$14,305,766.00
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

1. The purpose of this Delivery Order is to award a cost-no-fee Long Lead Material (LLM) contract to the contractor.

2. The Contractor is authorized to begin procurement of 43 sets of LLM consisting of raw material, purchased parts, assemblies,

subassemblies, components and associated labor for the planned production of 43 each M1A2 SEP vehicles with the CEEP components.

3. This LLM contract is being awarded in accordance with the terms and conditions set forth in Section B through Section J and the

Exhibits and Attachments.

4. The funded amount and the estimated value of this LLM contract is as follows:

    Funded Amount:     $14,305,766

    Estimated Value:   $19,141,706

                                               *** END OF NARRATIVE A 001 ***
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PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SECURITY CLASS: Unclassified

0001AA        LLM M1A2 SEP WITH CEEP COMPONENTS                                      SE                    $     14,305,766.00              _________________________________                                                             __________________

              CLIN CONTRACT TYPE:

                   Cost Contract

              NOUN: LLM - 43 VEHICLES

              PRON: 473BVS0247    PRON AMD: 01    ACRN: AA

              AMS CD: 31206453021

               Long Lead Material (LLM) M1A2 SEP Hardware: Consisting

               of raw material, purchase parts, assemblies, sub-

               assemblies, components and associated labor for the

               planned production of 43 sets of long lead material

               for the Abrams Tank vehicles for the M1A2 SEP

               configuration with CEEP components as described in

               Section C.1 hereto entitled "Description and

               Specifications" and as further defined herein and

               as provided in Section F.

               Estimated Cost:        $14,305,766

               No Fee                 $    -0-                                      _________

               Total Cost:            $14,305,766

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-SEP-2005

                            $    14,305,766.00
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B.1 SECURITY REQUIREMENTS_____________________

B.1.1  BOA DAAE07-01-G-N001 Security Classification Specification DD Form 254, Attachment 004 is applicable to performance under this

Delivery Order.

B.2 GOVERNMENT FURNISHED MATERIAL (GFM)___________________________________

B.2.1  The Delivery Order prices exclude GFM.  List of GFM to be provided to the contractor is provided in Attachment 001.  Provision

B.2 BOA DAAE07-01-G-N001 is applicable to this Delivery Order.

B.2.2  The Government will furnish the 16th, 17th, and 18th year vehicles to be retrofitted.

B.3 DELIVERY ORDER DATA REQUIREMENTS

B.3.1.    TBD

The terms and conditions and contract clauses specific to Section B of the Basic Order Agreement (DAAE07-01-G-N001) are excluded from

this Delivery Order DAAE07-01-G-N001/0010 with the exception of the following:

52.229-4000   APPLICABILITY OF FEDERAL RETAILERS EXCISE TAX          OCT/1993

                                               *** END OF NARRATIVE B 001 ***
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

SECTION C

DESCRIPTIONS/SPECIFICATIONS

C.1. LONG LEAD MATERIAL (LLM)________________________

C.1.1.  Long Lead Material (LLM) acquired under this contract consisting of raw materials, purchased parts, assemblies, subassemblies,

components and associated labor shall be acquired to meet production requirements for M1A2 SEP Abrams Upgrade Tanks (M1A2 SEP) meeting

the System Specification for the Tank, Combat, Full-Tracked, 120MM Gun M1A2, SA-SA00001C, dated 31 July 1998 and the Prime Item Product

Fabrication Specification SC-SA10010, Rev. F, dated 23 April 2002 and related FIR; with a technical baseline as described in C.1.5.1

below.

C.1.2.  LLM is being acquired by the Contractor to meet the Vehicle delivery schedule in Section F.

C.1.3.  The LLM authorized for acquisition by the Contractor is that material required to build M1A2 SEP vehicles under Delivery Order

0009 with the exception of the new CEEP components, the incorporation of the new Block I Improvement to the 2nd GEN FLIR and ECPs listed

in Exhibit B that affect material requirements.

C.1.4.  The LLM material shall be funded on an incremental basis in accordance with the schedule and Limitation of Government Liability

and Limitation of Funds dollar amounts provided in Section H.5.2

C.1.5.  M1A2 SEP AUT Configuration.

C.1.5.1     BASELINE CONFIGURATION.  The baseline technical definition for M1A2 SEP AUT with CEEP components is listed in Exhibit B.

C.1.5.2.  CONFIGURATION CONTROL          _____________________

C.1.5.2.1.  The Government retains full control over:

a.  The vehicle's System Specification, Prime Item Product Fabrication Specification, and the applicable Final Inspection

Record.

b.  all items provided as Government Furnished Material (GFM).

The Contractor has control of the Technical Data Packages, with the exception of the documents listed above.  Any changes to items over

which the Government maintains configuration control require approval by a Contracting Officer via execution of a contract modification.

C.1.5.2.2.  The Contractor has configuration control over the Contractor's data packages providing the technical definition of each

vehicle.  The Contractor shall maintain as much commonality as possible between the Abrams series tanks and derivative vehicles.

Software changes introduced by the Contractor shall be compatible with previous versions of the same vehicle.

C.1.5.2.3.  Changes (Change Requests (CR), Waivers, Deviations) to the Contractor data packages may be made by the Contractor, except

for those areas of the Technical Data Packages controlled by the Government and listed in C.1.5.2.1. above.  The Government shall be

notified of all changes made by the Contractor affecting the areas of the vehicle configuration under Government Control in accordance

with CDRL A003 (Exhibit A).  The Contractor shall analyze all changes to determine the impact on the logistics support

functions/products.  Logistics impacts shall be documented with the change on the logistics impact summary form.

C.1.5.2.4.  Changes impacting logistics may be disapproved by the Government within 10 working days after electronic notification of the

Change.  The Government will be notified electronically of scheduled Contractor configuration control board meetings for vehicle

components; participation by Government representatives is at the Government's option.

C.1.5.2.5.  Any changes reducing demonstrated performance of the LRU Product Fabrication Specifications listed in C.1.1 may be

disapproved by the Procuring Contracting Officer within 10 working days after electronic notification of the Change.  The Government

shall be notified electronically of any proposed Contractor change that shall negatively affect meeting the vehicle's performance

requirements described under Provision C.1.1. above.

C.1.5.2.6.  Contractor RFD/RFW to Government configuration controlled items listed in C.1.5.2.1. above require TACOM Contracting Officer

(PCO) approval unless specifically delegated.  These RFD/RFW shall be submitted to the PCO through the PMO Abrams in accordance with

CDRL TBD of the Contract.

C.1.5.2.7.  The Government shall be allowed to electronically access the Contractor's Technical Data Package data base (ECARDS) and

Change Management data base (CMCS).
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C.1.5.2.8  All M1A2 Engineering Change Proposals requiring Contracting Officer approval shall be prepared using MIL-STD 973 as a guide.

C.1.6.  The Contractor is to notify the Government on a timely basis of notice by its subcontractors or another source, of the inability

to obtain any material on the LLM list or which is a sub-component of an item on the LLM list, or which is a component of the end item

not on the LLM.  The Contractor is to provide a recommendation for the replacement of the item or information on the price and quantity

needed to provide this item for the current production year and the remaining years of this Contract.  The Government will provide the

Contractor advice regarding the Contractor's course of action, to include authorization to purchase as LLM, within the limitations of

FAR, DFARS, and AFARS, a sufficient quantity of the item to meet production needs for the remaining period of this Contract.  Such

authorization shall be in writing from the Contracting Officer, and the Contract modified to fund the items, the LLM list and other

Exhibits or Attachments modified as necessary, and the item, quantities, and prices identified in this Contract.

C.1.7.  The Long Lead Material acquired under a LLM Cost-no Fee CLIN in Section B, may by mutual agreement be transferred to a full

vehicle production Contract, or this Contract converted to a full Production Contract.  Conversion or transfer is subject to the terms

under Special Provision Section H.4 of this Contract.

C.2. CONTRACT DATA REQUIREMENTS__________________________

TBD

C.3. GOVERNMENT FURNISHED MATERIAL (GFM)___________________________________

C.3.1.   The items listed on ATTACHMENT 001 shall be furnished by the Government.  The contractor is not to acquire the items listed on

ATTACHMENT 001 except the refurbishment effort of the reclaimed Germanium I. R. Windows identified in C.4.2.

C.3.2. The Government shall furnish, as is, Germanium I. R. windows, part number 12466940 recovered from M1 tanks. The Government will

furnish to the contractor 1.2 salvaged windows per tank. The Government will ship the recovered windows to General Dynamics Anniston

Operations. The contractor shall not include in the firm fixed price for 43 each M1A2 SEP Upgrade Abrams Tanks with CEEP components, the

cost of any Germanium material. The quantities to be provided are 1.2 windows for each deliverable vehicle or a total of 52 each

germanium windows for 43 each deliverable vehicles, part number: 12466940 recovered from M1 tanks.  If any additional Germanium is

needed to complete the Contract, the contractor may request additional GFM Germanium Windows to fill the shortage. If available, the

Government may provide the additional windows at a credit to the Contract Price of TBD (plus Contractor mark-ups and profits).

All terms and conditions and contract clauses specific to Section C of the Basic Ordering Agreement (DAAE07-01-G-N001)

are incorporated by reference into this Delivery Order DAAE07-01-G-N001/0010.

                                               *** END OF NARRATIVE C 001 ***
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PACKAGING AND MARKING

Section D

Preservation/Packaging/Markings

To Be Determined

                                               *** END OF NARRATIVE D 001 ***
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INSPECTION AND ACCEPTANCE

SECTION E

INSPECTION AND ACCEPTANCE

E.1. INSPECTION POINT:  ORIGIN

Procurement Quality Assurance Inspection as to conformity of the supplies with the applicable drawings and specifications and inspection

of the supplies for conformity with the applicable preservation, packaging, packing and marking requirements shall be made at the

following locations:

M1A2 M1A2 SEP Retrofit LLM with CEEP components.

                                      Lima Army Tank Plant,

                                      Lima, OH  45804

E.2. ACCEPTANCE POINT:  ORIGIN

Acceptance of supplies by the Government shall be made at the origin address shown in E.1 above.

The terms and conditions and contract clauses specific to Section E of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by

reference into this Delivery Order DAAE07-01-G-N001/0010 with the exception of the following:

52.246-2     INSPECTION OF SUPPLIES - FIXED PRICE                AUG/1996

                                               *** END OF NARRATIVE E 001 ***
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DELIVERIES OR PERFORMANCE

SECTION F

F.1. DELIVERY SCHEDULE FOR SEP RETROFITTED M1A2 SERIES ABRAMS TANKS - (QTY 43)

F1.1. LLM material acquired under this Delivery Order shall be based on production of M1A2 SEP/CEEP tanks being delivered in accordance

with this schedule at LATP.

M1A2 Retrofit SEP BASIC CLIN 0001AA

2005

JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC

 3    4    4    4    4    3    3    4    4    4    3    3           TOTAL: 43

The Terms and Conditions and contract clauses specific to Section F of the Basic Order Agreement (DAAE07-01-G-N001) are incorporated by

reference into this Delivery Order DAAE07-01-G-N001/0010

                                               *** END OF NARRATIVE F 001 ***
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  473BVS0247   AA    1   21   32033000035R5R02P31206431E9  S20113             3GAAUS    W56HZV    $      14,305,766.00

        31206453021

        A13P30212R47

                                                                                                          __________________

                                                                                              TOTAL     $      14,305,766.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   32033000035R5R02P31206431E9  S20113                W56HZV           $      14,305,766.00                                                                                                          __________________

                                                                                              TOTAL     $      14,305,766.00

SECTION G

CONTRACT ADMINISTRATION DATA

G.1.     ADMINISTRATION     TACOM (APR 1985)

      a.  Procuring Contracting Officer (PCO).  Pursuant to Paragraph 42.202(b) of the Federal Acquisition Regulation, the PCO has

retained performance of the contract administration functions set forth in FAR Paragraphs 42.302(b)(4), (7) through (11) and 42.302(c)

and all other approval and directional functions set forth in Sections C through I of this Contract.

      b.  Administrative Contracting Officer (ACO).  The administration of this Contract shall be performed by an ACO designated by the

cognizant administration office.  The administration of this Contract shall be performed in accordance with Paragraph 42.302(a) of the

Federal Acquisition Regulation, and 42.302(b) (1) through (3), (5) and (6), except for changes in the scope of the Contract, which will

be made only by the PCO.

G.2.     RELEASE OF INFORMATION     TACOM (APR 1991)

The contractor shall comply with the requirements of Chapter 9 of AR 360-5 dated 31 May 89, Release of Information by Manufacturers,

Research Organizations, Educational Institutions Holding Army Contracts, and Other Commercial Entities prior to contemplated release of

any procurement information.  Approval of the Contracting Officer is required prior to release of any such information.  A copy of AR

360-5 may be obtained from web address, http://contracting.tacom.army.mil.

The terms and conditions and contract clauses specific to Section G of the Basic Ordering Agreement (DAAE07-01-G-N001) are incorporated

by reference into this Delivery Order DAAE07-01-G-N001/0010.

                                               *** END OF NARRATIVE G 001 ***
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SPECIAL CONTRACT REQUIREMENTS

Section H

Special Provisions

H.1. SMALL, SMALL DISADVANTAGED, AND WOMEN-OWNED BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) 252.219-7003 (APR 1996)________________________________________________________________________________________________________________

H.1.1.  In furtherance of the Government's policy of promoting the development of small disadvantaged business enterprises, the

contractor agrees to award subcontracts to such enterprises, as they are defined in the referenced clause to the maximum practicable

extent consistent with efficient contract performance.

H.1.2.  The Contractor's Small Business Subcontracting Plan, GDLS number P-1294-R1 dated 13 Oct 2003, is incorporated into the Contract

by reference.

H.2. MATERIAL COST_____________

H.2.1.  To assure conformance to the nuclear hardness requirement of SA-S00001C, the Contractor may use electronic material that is

certified as being nuclear hard to the appropriate levels.  Semiconductors and higher assemblies procured from the Radiation Tolerant

Assurance Source of Supply Center (RTASSC) are considered certified, to the levels and conditions specified on the corresponding White

Sands Standard Drawings (WSDs).  Additionally, a nuclear hardness Letter of Certification (LOC) from the RTASSC for higher assemblies

will meet this material requirement.  The Contractor is not responsible for the nuclear hardness of electronic material procured using

WSDs and LOCs from RTASSC, to the extent and under the conditions provided by the WSDs and LOCs.

H.3. LONG LEAD MATERIAL PROVISIONS_____________________________

H.3.1  REPRESENTATION OF LONG LEADTIME MATERIAL ADEQUACY (M1A2 SEP w/CEEP)       ___________________________________________________________________

H.3.1.1  The Contractor by execution of and performance of this contract represents that the Long Lead-time Materials it acquires under

this Contract are both necessary and adequate to meet the planned Tank delivery schedules set forth in Section F.  Notification pursuant

to H.3.1.2. below waives the representation for the particular item in the notification.

H.3.1.2.  The Contractor shall notify the Procuring Contracting Officer in writing within five days of the Contractor's knowledge of any

Long Lead-time Materials delivery schedule which will not support the planned Tank delivery schedules set forth in section F.  Such

notification shall include the Contractor's actions to remedy the deficiency, including actions utilizing this contract's DX priority

rating, and his recommended corrective action.

H.4.  TRANSFER OF LLM COSTS TO FFP VEHICLE PRICE      __________________________________________

H.4.1.  In accordance with this provision, all allowable costs incurred for material acquired under this Contract under a Cost-no-fee

CLIN for Long Lead Material shall be treated as if acquired solely under this contract on a fixed price basis for vehicles utilizing

that LLM when the vehicles are firm fixed priced.  All material transferred upon execution of a vehicle firm fixed price modification

shall revert to being Contractor furnished material as if acquired exclusively under the terms of a fixed price vehicle contract.

H.5.  FUNDING SCHEDULE AND TERMINATION LIABILITY      __________________________________________

H.5.1.  The acquisition of Long Lead Material for this Cost Contract is authorized upon the Government obligating funding for the

planned production year in accordance with the above provisions for Long Lead Material Funding.  Upon availability to the Contracting

Officer of additional funds, the Contractor shall be notified, in writing, and the contract schedule shall be amended to reflect the

amount of additional LLM funding obligated.  In the event that additional funds are not made available as indicated below, or by such

other date as may be mutually agreed to by the parties, the funded LLM effort shall be, upon the written request of the Contractor,

terminated pursuant to the "Termination (Cost-Reimbursement)" clause.

H.5.2.  Funding Dates of Long Lead Material under this contract are provided below.  Long Lead Material may be funded earlier than the

stated month.

MONTH           AMOUNT            CUMULATIVE

JAN 04         $14,305,766       $14,305,766 @

FEB 04         $ 2,614,317       $16,920,083

MAR 04         $ 2,221,623       $19,141,706

@ Indicates the amount funded and the amount under this contract that the Government is liable under H.6 below.
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H.5.3.  Funding per H.5.2 may be provided by issuance of a unilateral modification obligating the scheduled amount(s).

H.6.  LIMITATION OF GOVERNMENT LIABILITY AND FUNDS      ____________________________________________

H.6.1.  LONG LEAD MATERIAL FUNDING (LLM).

H.6.1.1.  LIMITATION OF FUNDS (APR 84)(FAR 52.232-22)  In performing effort for acquisition of LLM in Section B, the contractor is not          ___________________________________________

authorized to make expenditures or incur obligations exceeding the amounts shown as funded in provision H.5.2.

H.26.1.2.  LIMITATION OF GOVERNMENT LIABILITY (APR 84)(FAR 52.216-24)  The maximum amount for which the Government shall be liable if a           ____________________________________________________________

LLM CLIN of this contract is terminated is the amount shown as funded in provision H.5.2.

All terms and conditions and contract clauses specific to Section H of the Basic Ordering Agreement (DAAE07-01-G-N001) are incorporated

by reference into this Delivery Order DAAE07-01-G-N001/0010.

                                               *** END OF NARRATIVE H 001 ***
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CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.204-4008      REQUIRED USE OF ELECTRONIC DATA INTERCHANGE (EDI)                         MAY/2000

                (TACOM)

     The Government reserves the right to commence issuing orders to the contract within 90 calendar days after contract award.  Any

modifications and any delivery orders will be delivered electronically to the contractor using Electronic Data Interchange (EDI) via the

Federal Acquisition Network (FACNET).  Version 3050 of Standard X12 from the American National Standards Institute (ANSI) will be used

as the format for these electronic transactions.

                                                          [End of Clause]

In addition to the clause above, the terms and conditions and contract clauses specific to Section I of the Basic Order Agreement

(DAAE07-01-G-N001) are incorporated by reference into this Delivery Order DAAE07-01-G-N001/0010.

                                               *** END OF NARRATIVE I 001 ***
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ENGINEERING RELEASE RECORD

ERR GDLU6210 dated 02 March 2002

THE FOLLOWING ECP'S ARE ADDED TO THE CONFIGURATION

GDLU6187 10 GB SOLID STATE RMC

GDLU6235 IMPROVED NBC COOLING TURBINE BEARINGS

GDMY0721 POS/NAV ACCURACY UPGRADE

GDLU6290 REDESIGN FCCP

GDLU6274 THERMAL MANAGEMENT QUICK DISCONNECT

GDLU6245 NEW NBC SPONSON BOLTS

GDLT8872 NEW NBC SPONSON SPACERS

H3T5055 CHANGE FIELD TEST CRITERIA

THE FOLLOWING ECPs/CRs  ARE EXCEPTION TO ERR GDLU6210

GDLT8845 PULSE JET SYSTEM SCAVENG

GDLT8952 RADIATION FILTER MODULE DEVIATIONS

GDLT8964 OPTIONAL UBIM INTRODUCED

GDLT8969 REVISE ELECTRICAL REPAIR KIT

GDLT8970 RELEASE NEW SUPPORT BRACKET AND RESERVOIR

GDLT8976 DISCONTINUED MICROCIRCUIT REPLACEMENT

GDLU2148 NUCLEAR HARDNESS GDCP 400HZ

GDLU2152 LIGHT WEIGHT WIRE RACE RING (LWWRR) RADIAL SEAL

GDLU2195 RELEASE NEW GRILLE DOOR HOOK

GDLU2205 FCEU A10 CCA SOFTWARE CORRECTION

GDLU2230 HULL TURRET POSITION SENSOR BALLISTIC IMPROVEMENT

GDLU2236 CHANGE MICROCIRCUIT VENDOR

GDMY0437 SOURCE CONTROL RELAY VS MILITARY

GDMY0449 HOUSING - MATERIAL NOTE CHANGE 12548094

GDMY0450 DUST SEAL CHANGE

GDMY0460 REVISE FASTENERS ON COOLING AND

GDMY0464 UPDATE HARNESS ASSY.

GDMY0497 COOLING FAN PERFORMANCE REQUIREMENTS

GDMY0500 TURRET AMMO RACK DRAWINGS MINOR

GDMY0507 CIRCUIT CARD ASSEMBLY REVISIONS

GDMY0523 LOWER LIMIT OF APPLIED TORQUE INCREASED

GDMY0554 NOTE SPEC UPDATE FOR THE RETAINER ASSY. 12346821

GDMY0556 NEEDLE VALVE DRAWING UPDATE 7358551

GDMY0562 CONNECTOR REQUIREMENT UPDATE 12918274

GDMY0592 UPDATE HYDRAULIC HAND PUMP BEARING PART NUMBERS.

GDMY0649 CHANGE TURRET POST INSERTS

GDMY0666 STRAP P/N CHANGE

GDMY0678 REVISE TRIAXIAL CABLE DRAWING

GDMY0693 CHANGE WELD SYMBOLS FOR J-PLATE STIFFENER

GDMY0712 CIRCUIT CARD ASSY. UPDATES

GDMY0718 WIRING HARNESS ASSY. REVISION

GDMY0723 HARNESS REVISIONS

GDMY0728 REVISE PICTORIAL PROFILE OF HOOK

GDMY0731 REVISE EMI FILTER DIODE

GDMY1133 NEW PROTOTYPE/PRODUCTION CEU RELEASE.

GDMY1342 FLEX HARNESS 3 _CEU_ CLOCKING/JUMPERS

GDMY1350 PIM NED Circuit Corrections

GDMY1401 GUARD SLOT REVISION

GDMY1411 FCEU LEADER DESIGNATOR CORRECTION

GDMY1501 CORRECTION OF HULL ELECTRICAL

L9T1010 PLGR INTEGRATION UPDATE

SKU00072 DID CRACKING GLASS CORRECTION - TDP UPDATE ONLY

SKU00074 RELEASE IMPROVED SLIP RING - TDP UPDATE ONLY DUST SEAL CHANG
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NO COST ECPs

Exhibit B

CR/ECP No.               Description

GLDU2225                                       HYDRAULIC QUICK DISCONNECT RELOCATION

GDLU2197                                       EPLRS DATA CABLE

GDLU2297                                       PERSONAL HEATER FUEL PUMP

GDLU6193                                       NEW SHIPPING AND STOWAGE SPECIFICATION

GDLU6240                                       GUNNER'S SEAT ADJUSTER & HANDLE

GDLU2285                                       CEU FOUNDATION FIRMWARE UPDATE

GDLU6205                                       REVISED EMBEDDED DIAGNOSTICS DWGS

GDMY1806                                       SPEC SEALANT MATERIAL REVISED

GDLU6267                                       SOFTWARE 3.5.2.2.

GDLU6247                                       IMPROVED QUICK DISCONNECT

GDLU2264                                       AIM Obsolescence

GDLU6294                                       INTERFACE MODULE REPLACEMENT

GDLU6289                                       Analog I/O Obsolescence

GDLU6293                                       MMU Spec Change

GDLU6269  (DOF ONLY)                           CORRECT TITANIUM MAERIAL SPEC

GDLU6322                                       SOLID STATE RMC LUN SIZE CHANGE
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APPROVED BASELINE ECPs FOR SEP RETROFIT

DAAE07-G-N001/0010

Exhibit B

CR/ECP No.          Description

GDLU2200  DOF Only ADDS J-PLATE STIFFENER TO SIDEWALL

GDLU2261  DOF Only IFCEU TECHNICAL DATA PACKAGE CLEANUP
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APPROVED RFDs & RFWs FOR SEP RETROFIT
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Exhibit B

DEV/WAV # TITLE

TDA02D500 ADDITIONAL GUIDE TUBE MACHINING

TDA03D502 OPERATING MODE TIS FAULT

UAAPU  REQUIREMENTS

The Under Armor Auxiliary Power Unit (UAAPU) requirements in the TDP are changed as follows:

1. Each M1A2 SEP AUT vehicle shall  not have an UAAPU installed. In its place each vehicle shall have an Under Armor

Auxiliary Power Unit (UAAPU) stubbing kit installed to protect the vehicle from damage and permit normal operations of the vehicle

without an UAAPU.

2. UAAPU regulators shall be installed in vehicles. All UAAPU regulator Contract performance and testing requirements are

waived until further notice.

3. M1A2 SEP AUT shall not have the Hydraulic Manifold P/N 12466843 and /or the UAAPU Fire Bottle.
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M1A2 TO SEP with CEEP LRUs GFM LIST

ATTACHMENT 001

16th, 17th & 18th YEAR ABRAMS (M1A2) TO SEP with CEEP LRUs VEHICLES AT ANAD RETROFIT GFM LIST**

                                                                    DEL      NEW(N)

PART NAME                     PN           USG       NSN            SITE     REB(R)***

TURRET STRUCTURE SET *      12549929-1      1        NA             LATP       R

HULL STRUCTURE SET *        12387286-R16    1        NA             LATP       R

ENGINE, PROSE               12284500-1      1   2835-01-318-1537    LATP       R

DECU, M1A2                  12324820        1   5995-01-331-1526    LATP       R

TRANSMISSION                12372000        1   2520-01-207-3527    LATP       R

FINAL DRIVE                 12321701        2   2520-01-073-7665    LATP       R

ROAD WHEELS                 12324548       32   2530-01-201-4816    LATP       R

TRACK T158LL                12387880-4      2   2530-01-435-5175    LATP       N

120MM GUN                   9377499-A10     1        NA             LATP       R

GAS                         12911760-A10    1   1240-01-370-3674    LATP       R

GTR                         12549941        1   5990-01-355-3239    LATP       R

GP PRECLEANER               D5-19-2353      1   4240-01-026-3112    LATP       N

GP FILTER M18               5-19-2300       2   4240-01-365-0982    LATP       N

GP HOSE 2FT                 C5-19-916-1     3   4720-00-829-2760    LATP       N

GP HOSE 4FT                 C5-19-916-4     1   4720-00-829-2761    LATP       N

GP COUPLING HALF            C5-19-1900-1    4   4730-01-138-7152    LATP       N

GP ORIFICE                  B5-19-1829      4   4240-00-007-9453    LATP       N

GP BRACKET                  B5-19-1831      4   5340-00-595-5208    LATP       N

NBC HOSE 6 IN               12337671        4   4720-01-187-9619    LATP       N

NBC FILTER M48              E5-19-7435      2   4240-01-363-1311    LATP       N

NBC Y CONNECTOR             12337663        4   1015-01-190-8413    LATP       N

GRENADE STOW BOX         81361-13-12-176    2   1040-01-208-7115    LATP       R

Equip Rec fold              MIL-F-43986     1   7510-01-065-0166    LATP       N

ELRF                        12972530-2      1   1240-01-497-9758    ANAD       R

SGBICU                      TBD

SGTRU (minus B Kit)         TBD

CITV EU                     TBD

CITV SIGHT ASY (minus B Kit)TBD

CITV ARMOR CAP              TBD

CITV RING                   TBD

CITV AZI DRIVE              TBD

Afocal Assembly            A3248350         New GFM Block 1 FLIR

Detector/Cooler Bench      A3271797         New GFM Block 1 FLIR

Imager Assembly            A3271798         New GFM Block 1 FLIR

Motor Control (MC) CCA      TBD             New GFM Block 1 FLIR

Common Power Supply         TBD             New GFM Block 1 FLIR

Interface Graphics CCA      TBD             New GFM Block 1 FLIR

Adv Video Processor         TBD             New GFM Block 1 FLIR

EMI Filter Assembly         TBD             New GFM Block 1 FLIR

TIS Power Supply CCA        TBD             New GFM Block 1 FLIR

AEGR/SAASM                  TBD             New GFM Card Modified for SAASM

VIS KIT                     A3206105        1   5830-01-395-7448    LATP       N

ITT KIT                     A3157975        1   5820-01-387-5002    LATP       N

#1 RIGHT SKIRT              12323644        1        NA             LATP       R

#2 RIGHT SKIRT              12323650        1        NA             LATP       R

#3 RIGHT SKIRT              12323653        1        NA             LATP       R

#4 RIGHT SKIRT              12323656        1        NA             LATP       R

#5 RIGHT SKIRT              12280313        1        NA             LATP       R

#6 RIGHT SKIRT              12280312        1        NA             LATP       R

#1 LEFT SKIRT               12323641        1        NA             LATP       R

#2 LEFT SKIRT               12323645        1        NA             LATP       R

#3 LEFT SKIRT               12280308        1        NA             LATP       R

#4 LEFT SKIRT               12280309        1        NA             LATP       R

#5 LEFT SKIRT               12280310        1        NA             LATP       R

#6 LEFT SKIRT               12280311        1        NA             LATP       R

ANTENNA                     12438582        1   5985-01-422-4719    LATP       N
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RIGHT INNER ASSY            12467582        1        NA             LATP       N

RIGHT OUTER ASSY            12468502        1        NA             LATP       N

LEFT INNER ASSY             12467587        1        NA             LATP       N

LEFT OUTER ASSY             12468503        1        NA             LATP       N

GERMANIUM WINDOW ****       12466940        1.2      NA             ANAD       R

# This item will be supplied by the USG as GFM for the base quantity of 43 vehicles.

For option quantities, this item shall be procured as CFM.

* Hull and Turret sets shall be provided to the contractor in quantity and sequence

as follows:

1st, 81 each 16th year hull and turret sets

2nd, 26 each 17th year hull and turret sets

3rd, 22 each 18th year hull and turret sets

**   Traditional GFM List and expected disposition of new vs reclaim/rebuild. May require rate of new parts for reclaim washouts.

***  Reclaim vs new disposition is dynamic at this point and may change as we get smarter.

****  If any additional Germanium is needed to complete the contract, the contractor may request additional GFM Germanium Windows to

fill the shortage. If additional Germanium Windows are available, the Government may provide the windows in accordance with Section

C.3.2.

G&A UNDER $100,000:

CUMULATIVE TOTAL $185,659 per unit

G&A OVER $100,000:

CUMULATIVE TOTAL $950,000 per unit
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ATTACHMENT 002

GOVERNMENT FURNISHED MATERIAL (GFM) REPORTING

1.  Plant Wide Reporting to Include:

    Detroit   -   Lima   -   Sterling   -   TLH  -   ANAD  -   Muskegon

2.  Each plant shall report on the inventory status of GFM by production year utilizing the format below.  Reports are required to be

submitted monthly with cut-off at the end-of-the-week (Friday).  Reporting is to start 45 days after contract award, with subsequent

contract year reporting to start with receipt of that production year's GFM.  The reports are to be in accordance with guidance provided

below.  Each report is to be rendered via electronic update to CCAM data base.

3.  GFM Profile Report - Data Element Definitions:

TITLE

Line 1 - M1A2 SEP Plant

Line 2 - Production Year

Line 3 - Contract Number

Line 4 - Date updated, Net Receipt, DGM, and Run Production

Line 5 - Plant P.O.C. for Report

Header

      1.    Item Number         Item number assign to part

      2.    Part Name           Noun nomenclature of part

      3.    Part Number         Part number of Item

      4.    NSN                 National Stock Number assigned to part

      5.    Use Factor          Number used per tank

      6.    Net Receipts        Total assets received for production year

      7.    Cum Production      Assets released to production floor

      8.    DGM Stocks          Assets returned to Government by contractor as defective in DGM crib

      9.    Production Stock    Assets in GFM crib available for release to production floor

      10.   Work Days to DDD    Work days to Drop Dead Date number of days. Number of assets in Column 9 divide by daily production

rate.
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